UPGRADES, REPAIRS, AND RENOVATIONS TO
HOT WATER PIPING AND AIR CONDITIONING SYSTEMS
MANSON YOUTH CENTER
CHESHIRE, CONNECTICUT
PROJECT: BIl- JA - 441

BID OPENING 1:00 P.M. OCTOBER, 19, 2011

ADDENDUM NUMBER 3 DATE OF ADDENDUM SEPTEMBER, 30, 2011

The following clarifications are applicable to drawings and specifications for the project
referenced above.

ltem 1
REVISE:

All Pre-Bid RFI's must be submitted to the Engineer in writing no later than Qeteber-1-2011
October 11, 2011.

ltern 2
On Drawing ME3.00 Central Plant Plan, new valve note
DELETE:

“New high temperature hot water isolation shut-off valves with new (typx2) rotary & high
performance butterfly shutoff valves.” ‘

SUBSTITUTE:

“New high température hot water rotary isolation shut-off valves (typx2).”
ltem 3 '

In Section 01 78 30 Warranties and Bends, Paragraph 1.3.F

DELETE:

F. “The Contractor shall guarantee all materials and workmanship for a period of 24 months
from the date of Substantial Completion of the Work. In addition, the Contractor shall furnish
the warranties listed below. Submit four (4) copies of each to the Construction Administrator
in the supplier's standard form or in the form given below if there is no standard form
available.”

SUBSTITUTE:

F. “The Contractor shall guarantee all materials and workmanship for a period of 18 months
from the date of Substantial Completion of the Work. In addition, the Contractor shall furnish
the warranties listed below. Submit four (4) copies of each to the Construction Administrator
in the supplier's standard form or in the form given below if there is no standard form
available.”

1. Section 07 21 00, Thermal Insulation: Ten (10} year thermal resistance.
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2. Section 32 13 73, Concrete Paving Joint Sealants: Five (5) year workmanship and

material,
3. Section 33 61 13, Underground Hydronic Energy Distribution: Five (5) year workmanship
and material.
4. Section 33 61 14, High Temperature Hot Water Distribution: Five (5) year workmanship
and material. :
End of Addendum Number Three
David Busanet, Bidding & C8ntracts Supervisor
Department of Public Works
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